

Table of Contents

<i>TRANSMITTAL LETTER</i>	1
PROPOSAL COVER PAGE	2
TABLE OF CONTENTS	I
1.0 ABSTRACT	1
2.0 PROJECT DESCRIPTION	2-1
2.1 Data Products and Relevance	2-3
2.2 Approaches for Data Production, Distribution, and User Support	2-6
2.2.1 Data Production	2-6
2.2.1.1 Summary of Current Status	2-6
2.2.1.2 Objectives.....	2-7
2.2.2 Data Distribution and User Support	2-8
2.2.2.3 Adaptive Seamless Archive System.....	2-8
2.2.2.4 GPS Explorer.....	2-9
2.2.2.5 Spatial Services	2-10
2.3 Earth System Science User Support	2-10
2.4 SEEDS Guiding Principles.....	2-11
2.5 Level of Participation in SEEDS Working Group.....	2-11
2.5.1 <i>Data Format and Content</i>	2-12
2.5.2 <i>Interface Standards</i>	2-12
2.5.3 Software Reuse	2-12
2.5.4 Evolution	2-12
2.5.5 Technology Utilization.....	2-13
2.5.6 Levels of Service.....	2-13
2.5.7 Metrics	2-13
2.6 <i>Compliance with REASoN Project Requirements</i>	2-13
2.7 <i>Additional Research REASoN Project Elements</i>	2-13
2.7.1 Archiving	2-14
2.7.2 <i>Distribution of End Products</i>	2-14
2.8 <i>Additional Application REASoN Project Elements</i>	2-14
2.8.1 <i>Description of Application</i>	2-14
2.8.2 <i>Utilization of NASA Data, and/or Science Results, and/or Technology Products in the Project/Application</i>	2-14
2.8.3 <i>Current State of the Application</i>	2-15
2.8.3.1 Expected End State of the Application.....	2-15
2.8.4 <i>End Users of the Application</i>	2-15
2.8.5 <i>Milestones to Evaluate the Application's Readiness</i>	2-15
2.8.6 <i>Post-Cooperative Agreement Intent/plan</i>	2-15
3.0 OPEN SOURCE	3-15

4.0 PREFERENCES FOR PARTICIPATION IN THE FEDERATION AND SEEDS WORKING GROUP(S)	4-17
5.0 METRICS.....	5-18
5.1 <i>Inputs</i>	5-18
5.2 <i>Outputs</i>	5-18
5.3 <i>Outcome</i>	5-19
5.4 <i>Impact</i>	5-19
6.0 MANAGEMENT APPROACH.....	6-20
6.1 Management Approach.....	6-20
6.2 <i>Coordination Between Participants</i>	6-20
6.3 Statement of Work.....	6-20
6.4 <i>Key Personnel</i>	6-22
7.0 PERSONNEL	7-1
EDUCATION:.....	7-3
SELECTED PUBLICATIONS (Last 5 Years):	7-3
8.0 REFERENCES	8-10
9.0 PROPOSED COSTS.....	9-1
9.1 <i>Budget Breakdown by Fiscal Year</i>	9-1
10.0 FACILITIES AND EQUIPMENT	10-2
10.1 Computing Equipment	10-2
10.2 Mass Store	10-3
10.3 GIS Laboratory	10-3
10.4 Experimental Facilities	10-3
10.5 Software	10-5
11.0 COOPERATIVE AGREEMENT PAYMENT SCHEDULE	11-1
12.0 CURRENT AND PENDING SUPPORT	12-1
13.0 SPECIAL MATTERS	13-1
14.0 LETTERS OF COMMITMENT AND SUPPORT	14-1